
 
 

 

DEPARTMENT OF TRANSPORTATION 

 

FEDERAL AVIATION ADMINISTRATION 

 

 

ATLANTA, GEORGIA 

 

 

SPECIAL PROVISIONS  

FOR 

Freeport, Bahamas 

 
TO 

 

SPECIFICATIONS  

 

FOR  

 

CONSTRUCTION OF 

 

 Air Traffic Control Beacon Interrogator –6 (ATCBI-6)  
 

FAA-BHF-621767-SP 

 

Establish ATCBI-6 Site Construction Project 

 
4/25/2012 

 

 

 

_______________________    ____________________ 

Design Engineer      Manager, 

Surveillance/Weather Engineering Center, 

Atlanta, Georgia 



 

1. SCOPE.- This special provision, together with applicable specifications and drawings, covers the 

requirements for the Construction of the Air Traffic Control Beacon Interrogator –6 (ATCBI-6) Tower 

Project. Except for the materials listed in the List of Government furnished Material (GFM), the Contractor 

shall furnish and install all plants, materials, and labors to establish a complete system in accordance with the 

specifications and drawings. 

 

1.1  --  The Notice-To-Proceed will be issued by TBA.  The work shall begin immediately.  Coordinate the 

on-site Bahamas work with the FAA engineer to insure a FAA Resident Engineer is present and can allow 

access to the facility. 

 

1.2  --  The construction contractor will receive the building from the manufacturer’s warehouse in Bessemer, 

Al for shipping and installation.  Contact numbers for the site construction contractor will be made available 

after contract signings. 

 

2. SAFETY REQUIREMENTS.- The Contractor shall at all times observe the rules and regulations of safety 

required by the FAA as contained in Title 29, Part 1926, of the Occupational Safety and Health 

Administration Construction Standards . 

  

3. UTILITIES ENCOUNTERED.- All cable locations on the drawings are only approximate.  The power 

cable  and telephone cables do cross the driveway and under the fence as shown on C01.  Do not obstruct the 

satellite antenna (facing south) during the construction of this tower.  No sanitary facilities are available on 

site and the contractor must make appropriate arrangements.   

 

4 DRAWING CHANGES  --  The following changes to the drawings shall be noted : 

 

BHF-D-621767-.series except for the Structural drawings will have the “Do Not Sign” watermark removed 

after the drafting department reviews the drawings for “Quality Control”.  No substantial changes are 

expected. 

 

5. Clarifications.-  The Contractor shall raise the Government Furnished Radar pedestal/rotary joint, conning 

tower and FA-10250 radar sail to the main floor of the tower.  Expect 4 lifts of about 1000 pounds over one 

day to the center of the tower as this contract’s responsibility.  FAA personal will be on site to handle the 

rigging and bolting of the radar parts.  Radome assembly is not this contractor’s responsibility, but the 

radome contractor may need a similar sized crane for their follow-up construction effort.  Contact numbers 

will be made available after contract signings. 

 

5-1. Radome Ring Beam.-  The 4-piece radome ring beam assembly (GFM) is this contract’s responsibility.  

Contractor is to install the bottom bolts but not to install the top bolts. 

 

6. SITE VISIT.- Photographs of the engineer’s site visit are on the CD attached. 

 

6.1.  Numerous hotel and lodging arrangements are available at this island.  Rental cars are available at the 

airport thru several large US chains.  . 

 

6.2.  Tropical Shipping Co has been used on other smaller islands for transportation of materials.  See the 

following website for more information (http://qa.tropical.com).  Other shipping options are likely available 

as this island has a large port facility.  For entry into the country, consignee should be : TBA.  The customs 

entry information is being developed and announced as soon as available. 

 

7. For questions, call Neil Bolen, Senior Engineer, Surveillance/Weather Center at 404-389-8692. 

* * * * * 


